STAGE 1II NOTES

SUGGESTED SEQUENCE OF CONSTRUCTION: PAVEMENT PATCHING, HMA SURFACE REMOVAL AND PROPOSED HMA COURSES AS

DETAILED IN EACH OPERATION., THE CONTRACTOR MAY SUBMIT AN ALTERNATE SEQUENCE OF OPERATIONS PLAN FOR

APPROVAL OF THE ENGINEER. IF THL ALTECRNATE SCQUENCE OF OPERATIONS CONTAINS GRADE DIFFERENTIALS BETWEEN LANES
GREATER THAN 27, A LONGITUDINAL WEDGE WILL BE REQUIRED. THE CONTRACTOR SHALL SUBMIT FOR APPROVAL THE LOCATION(S)
AND DETAIL(S) FOR THE LONGITUDIANL WEDGE IF REQUIRED. THE COST FOR THE PLACEMENT AND REMOVAL OF THE WEDGE SHALL
NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF VARIOUS HMA ITEMS. RAMP WORK WILL BE COMPLETED
USING DISTRICT DETAIL TC-8 - FREEWAY AND EXIT RAMP CLOSURE DETAILS.

[LANE AND RAMP CLOSURES ALLOWED AS STIPULATED IN THZ SPECIAL PROVISIONS. CONTRACTOR MAY NOT CLOSE ADJACENT
EXIT OR ENTRANCE RAMPS AT THE SAME TIME.

LANE CLOSURES FOR RESURFACING OPERATIONS SHALL BE AS STIPULATED IN
THE EXPRESSWAY OPEN TO TRAFFIC.”

[HE SPECIAL PROVISION “KEEPING

LANE CLOSURES PER STANDARDS 701400, 701401 AND T701446.

REDUCE LANE WIDTH USING 35:1 TAPER PER DISTRICT DETAIL TC-9 - TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE AND
MULTI-LANE WEAVE, A W5-1 (48 x 48) ROAD NARROWS SIGN WILL BE ERECTED 500° IN ADVANCE OF THE TAPER.

THE CONTRACTOR SHALL ERECT ROAD CONSTRUCTION AHEAD SIGNS (W20-1103(0-48) WITH FLASHING BEACON ON ALL ARTERIAL
ROADWAYS APPROACHING INTERCHANGE RAMPS.

GRADE DIFFERENTIAL BETWEEN LLANES SHALL NOT EXCEED 2.

PARTIAL MILLING OF PAVEMENT FOR AN OPERATION WILL NOT BE PAID FOR SEPARATELY. BUT WILL BE PAID FOR AT THE FINAL
MILLING THICKNESS SHOWN CON THE TYPICAL SECTIONS.

EPOXY PAVEMENT MARKING LINES SHALL BE USED FOR TEMPORARY PAVEMENT MARKINGS.

10. REMOVAL OF EXISTING PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID FOR AS "PAVEMENT MARKING REMOVAL.”

11. EXISTING OR TEMPORARY PAVEMENT MARKINGS REMOVED DURING MILLING OPERATIONS WILL NOT BE PAID FOR SEPARATELY.

12. CASTINGS EXPOSED IN TRAVEL LANES SHALL BE PROTECTED PER APPLICABLE PORTIONS OF ARTICLE 803.07 OF THE STANDARD

SPECIFICATIONS. THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE VARIOUS HMA/SMA
BINDER AND SURFACE COJRSES PLACED.

13. OMIT STAGE III OPERATIONS THROUGH BRIDGE AND CONCRETE SECTIONS.

14. SIGNS SHALL

BE INSTALLED AS INSTRUCTED BELCW.
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15. THE CONTRACTOR SHALL CQORDINATE THE ROADWAY AND STRUCTURAL WORK SO BITUMINOUS MATERIALS ARE NO™ TRACKED

16. “EPOXY PAVEMENT MARKING -

17. WORK ZONE SPEED LIMIT SIGNS SHALL REMAIN IN PLACE UNTIL ALL

ON THE BRIDGE DECKS BEFORE BEING SEALED.

LETTERS AND SYMBOLS” SHALL BE INSTALLED ON MAINLINE RCADWAY DURING
STAGE III OPERATIONS, IN LOCATIONS WHERE LETTERS/SYMBOLS PAVEMENT MARKINGS EXIST PRICR TO SURFACE REMOVAL.

BINDER IS PLACED.

EXISTING PAVEMENT MARKING
EPOXY PAVEMENT MARKING - LINE 57 (WHITE 10’ DASH, 307 SKIP)
EPOXY PAVEMENT MARKING - LINE 4" (YELLOW LEFT & WHITE RIGHT)

PROPOSED PAVEMENT MARKING. SEE PAVEMENT MARKING PLANS.

TYPE I1 BARRIER, DRUM, CR VERTICAL
BARRICADE WITH STEADY BURN
MONODIRECTIONAL LIGHT

BITUMINOUS SURFACE REMOVAL

HMA/SMA BINDER AND SURFACE COURSES
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STAGE IIf — OPERATION ONE - I-290
BITUMINOUS SURFACE REMOVAL 2 - LANES 1 & 2
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STAGE 1[Il - OPERATION TWO - 1-290
BITUMINOUS SURFACE REMOVAL 2" - LANES 3,4, AUXILLARY LANE & SHOULDER
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